
                              Contracts Management 

1190 Waianuenue Avenue,  ~  Hilo, Hawaii 96720   ~  808-932-3112  ~  Fax – 808-933-2793 

 
Date:  June 6, 2013 
 
To:  Potential Offerors 
 
From:  Gary L. Callahan, Senior Contracts Manager     
 
Re: Solicitation Addendum # 2 to RFP 13-0637 / East Hawaii Region  
       Design-Build Turnkey Angiography Suite 
 
This correspondence serves as Addendum # 2 to the subject Request for Proposals (“RFP”).   
Your response to this RFP should be governed by the content of the original RFP and the revisions / 
corrections / additions / clarifications provided in this addendum notice. 
 
Please note that the “Submission Deadline for Questions & Clarification Requests” is being changed by 
this addendum below to:    

3:00 PM, HST, Monday, July 15, 2013 
               
 
The Request for Proposals shall be amended to include the following two (2) changes: 
 

1.  The Procurement Timeline, Section 1.2 on page 4, is hereby deleted & replaced with the following:  
 

ACTIVITY SCHEDULED DATES  

1. RFP Issued & Public Announcement May 14, 2013 

2. MANDATORY Pre-Proposal Meeting including Site Visit  May 29, 2013 

3. Closing Date for Receipt of Questions July 3, 2013 

4. Addendum - HHSC Response to Offerors’ Questions (if needed) July  8, 2013 

5. Closing Date for Receipt of Proposals 
July 15, 2013 - No Later than 
3:00 PM, HST 

6. Mandatory Requirements Evaluation July  15, 2013 

7. Proposal Evaluations July 15- August 9, 2013 

8. Proposal Discussions & Presentations  (optional) July 22 –August 2, 2013,  

9. Best and Final Offers (optional) July 30 – August 8, 2013 

10. Contractor Selection/Award Notification (on/about) August 10, 2013 

11. Contract Tentative Award Date August 12,  2013 

12. Contract Tentative Start Date  August 15,  2013 
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2.  Section 2.0, INTRODUCTION, on page 6 of the RFP is hereby deleted in its entirety and 

replaced with the following:  
 

2.0 INTRODUCTION.     
“The Hilo Medical Center (HMC) is looking to replace their existing angiography suite with a 

multipurpose suite that will serve neurology, cardiology, vascular and interventional services.    

The design intent for the room is best described as a cardiac-cath lab with anesthesia 

capabilities and Operating Room ventilation as defined under the Facility Guidelines Institute 

(link to read-only copy below) and published by the American Society for Healthcare Engineering 

(2010 Edition).  The design parameters for the ventilation will match FGI guidelines for OR room, 

with the minimum outdoor of four (4) air changes per hour and the minimum total of twenty 

(20) air changes per hour.  The required station outlets for oxygen, vacuum and medical air 

systems will be 2 / 4 / 1 / 1 pursuant to the anesthesia related  FGI Guidelines.  An area has been 

identified in the hospital for the room.  It has also been determined to request the 

manufacturing vendors of the required equipment to provide a turn-key design-build 

multipurpose suite in that space.   The CONTRACTOR  must be able to demonstrate experience 

with similar design-build projects and proven compliance with all of the project’s federal, state, 

and county requirements.” 

  
 


