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Date:  October 2, 2013 
 

To:  Potential Offerors 
 

From:  Sherry Draper, Contracts Manager   
  sdraper@hhsc.org 
 

Re: Solicitation Addendum # 9 to RFP 13-0637 / East Hawaii Region  
       Design-Build Turnkey Angiography Suite 
 

This correspondence serves as Addendum # 9 to the subject Request for Proposals (“RFP”).   
Your response to this RFP should be governed by the content of the original RFP and the revisions / 
corrections / additions / clarifications provided in this addendum notice. 
 
Please note that the “Submission Deadline for Questions & Clarification Requests” shall be:    

3:00 PM, HST, Friday, October 4, 2013 
 

Please note that the “Submission Deadline for Option 2” shall be:    
3:00 PM, HST, Friday, October 18, 2013 

 
             

 
REQUEST FOR PROPOSALS FOR AN ADDITIONAL OPTION:  OPTION 2 

 
1.1 REQUESTED PROJECT-OPTION 2.  
 
The Hilo Medical Center (HMC) is looking at an additional option to replace their existing angiography 
suite.  HMC is requesting proposals and proposal pricing schedule and compensation (attached hereto 
as Section 4) for turn-key design-build services to place the imaging equipment previously quoted in the 
RFP into the existing angiography suite at HMC. This would entail removing the existing equipment and 
upgrading the suite to  a cardiac-cath lab with anesthesia capabilities and Operating Room ventilation as 
defined under the Facility Guidelines Institute’s Guidelines for Design and Construction of Health Care 
Facilities, 2010 Edition (“FGI Guidelines”), administered by the Facility Guidelines Institute and published 
by the American Society for Healthcare Engineering. The design parameters for the ventilation will 
match FGI guidelines for operating rooms, with a minimum of four (4) outdoor air changes per hour and 
the minimum of twenty (20) total air changes per hour. The required station outlets for oxygen, vacuum 
and medical air systems will be 2 / 4 / 1 / 1 pursuant to the anesthesia related FGI Guidelines. We are 
looking to avoid major renovation to the existing layout of the current angiography suite as well as to 
minimize downtime. Please provide two downtime construction scenarios for consideration with pricing.  
 
The CONTRACTOR must be able to demonstrate experience with similar design-build projects and 
proven compliance with all of the project’s federal, state, and county requirements.
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 This suite’s equipment will need to meet industry standards for the provision of cardiac diagnostic and 
interventional imaging with full hemodynamic monitoring and measurement capabilities, neuro-
radiology diagnostic and interventional imaging, general interventional radiology diagnostic and 
interventional imaging, peripheral vascular diagnostic and interventional imaging, including run-off 
capability, and PACS image storage capability and integration. Information should also be provided on 
service and maintenance, including telephone and on-site response times, availability and physical 
location of field engineers, online remote monitoring and estimated service life or proposed equipment.  

The suite itself shall meet industry and regulatory standards for ventilation of operating rooms, for 
radiation shielding, have full anesthesia–medical gas capability equipment, a shielded and enclosed 
control room, and provide general supply and catheter storage.  In addition HMC is requesting 
information for the provision of a separate operating room compatible, portable C-arm imaging that 
meets industry imaging standards for open and closed vascular procedures in our existing operating 
room suites that shall be delivered prior to the commencement of the renovation of the angiography 
suite.  

1.2 LOCATION.   
The space to be considered for the new Angiography (“Angio”) suite is located at the Hilo Medical 
Center whose address is 1190 Waianuenue Avenue, Hilo, Hawaii 96720.  The room to be used is 
identified on the drawing identified as Exhibit 1 Current Angiography Suite, at the end of this 
addendum.  As the work to be conducted will take place within the hospital building, HMC Facilities 
construction, and remodeling policies will need to be followed.  
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SECTION 4 
PRICING SCHEDULE & COMPENSATION 

   
4.0  PRICING SCHEDULE   
  In accordance with the Request for Proposal Document, General Conditions, Special Conditions, 
Addendums (if any) and the Best and Final Offer (if any), the Contractor proposes to furnish at its own 
expense all necessary labor, materials, tools and equipment to complete the work according to the true 
intent and meaning of the Agreement’s plans, specifications and requirements, all for the Lump Sum 
Proposal Amount, including all applicable taxes, as follows:  
 
4.0.1 Angiography Equipment 
 
  _________________________________________ Dollars ($ ________________ ) 
 
4.0.2 Design and Construction Management Services 
 
  _________________________________________ Dollars ($ ________________ ) 
 
4.0.3 Construction 
 
  _________________________________________ Dollars ($ ________________ ) 
 
4.0.4 Total Lump Sum Proposal Amount (4.0.1 + 4.0.2+ 4.0.3) 
 

       _________________________________________ Dollars ($ ________________ ) 
 
  4.1   COMPENSATION 

In full consideration for work performed by the Contractor under this Agreement, HHSC agrees, 
subject to appropriation and allotments, to pay to the Contractor the following compensation, 
including all applicable taxes and expenses incurred, in accordance with and subject to the 
following: 

 
4.1.1 HHSC shall pay Contractor the amount(s) as designated by the Agreement, for services and 

materials rendered pursuant to and during the term of this agreement, inclusive, all in 
arrears, subject to the prior receipt of the following written documentation, which must be 
included in the invoice for services: 

 
a.   the date(s) of the work performed; 
b. a description of the tasks performed with such detail as the Technical  
      Representative may reasonably request; 
c. the dollar amount of work completed and outstanding; 
d.  signed and dated by the Contractor’s delegated signatory. 

 
4.1.2 HHSC shall pay sums due FORTY-FIVE (45) days after receipt of Contractor’s invoice.  


